



Project Implementation Unit (PIU)  
Flood Emergency Reconstruction Project  
Irrigation Department, Lahore  
E-mail: pdpiuferp@gmail.com  
No. PD/PIU/FERP/2017/1766/024/ADP  
Dated: 13/06/2017

To:

- 1 M/S Al-Arab Associates, 88-A Thokar Niaz Canal View Society Lahore. Contact # 0345-7450253, 0301-6033368.
- 2 M/S Hafiz Rabnawaz & Company, House # 84, Jasmin Block Park View Multan Road Lahore. Contact # 0334-8377225.
- 3 Muhammad Ashraf, Manager (Projects) for M/S Khyber Grace (Pvt.) Ltd., House # 27, School Road, F-6/1, Islamabad. Contact # 051-2827095.
- 4 Ch. Muhammad Shahid, Authorized Representative for M/S Sparco Construction Company, 347, Q Block, Commercial Area Phase-II, DHA, Lahore. Contact # 042-35741741, 042-35740128.

**SUBJECT: Notification of Award for Contract No. NCB-PIU/FERRP/WORKS/07**  
**"CONSTRUCTION OF JHELUM CITY FLOOD PROTECTION BUND ALONG**  
**RIGHT BANK OF RIVER JHELUM UPSTREAM DT ROAD BRIDGE PACKASE**  
**II (RD 10+000 TO 20+0000)**

With reference to your Bids submitted dated April 17, 2017 regarding the subject cited assignment, the following is abstract of Bids Evaluation:

Sr. No.	Name of Bidder who submitted Bid	Read out Bid Price at Price Bid Opening	Evaluated Bid Price
1	M/S Al-Arab Associates.	-	Non-responsive due to non-compliant in completeness of bid.
2	M/S Hafiz Rabnawaz & Company.	-	Non-responsive due to non-compliant in completeness of bid.
3	M/S Khyber Grace (Pvt.) Ltd.	-	Non-Responsive as did not qualify against the Evaluation & Qualification Criteria.
4	M/S Sparco Construction Company.	858,696,342/-	858,696,342/-

Bidders whose bids were rejected along with the reasons of rejection:

Sr. No.	Name of Bidder whose Bids were rejected	Rejection Type	Reason of rejection
1	M/S Al-Arab Associates.	Non-responsive due to non-compliant in completeness of bid.	Failed to provide FIN 1,2,3,4 & 5, Site organization, mobilization schedule, and construction schedule. Furthermore, failed to submit Power of Attorney in terms of ITB 20.2.
2	M/S Hafiz Rabnawaz & Company.	Non-responsive due to non-compliant in completeness of bid.	Failed to provide Power of Attorney authorizing a representative to sign on behalf of the firm in terms of ITB 20.2 of bidding documents. Furthermore, failed to submit FIN-4 & FIN-5.
3	M/S Khyber Grace (Pvt.) Ltd.	Non-Responsive as did not qualify against the Evaluation & Qualification Criteria.	Failed to meet the requirement at least two similar size and nature projects of PKR 665 Million that have been successfully or substantially completed.

Winning Bidder, and the Price offered, as well as duration and summary scope of the contract award:

Sr. No.	Name of Winning Bidder	Price Offered (PKR)	Duration (Days)	Summary Scope of Contract Awarded
1	M/S Sparco Construction Company.	858,696,342/-	365	As detail provided in BOQ.

  
Project Director PIU,  
 Irrigation Department 13/06

**Copy for information to:**

PS to Secretary, Government of the Punjab, Irrigation Department, Lahore.