



Project Implementation Unit (PIU)  
Flood Emergency Reconstruction Project  
Irrigation Department, Lahore  
E-mail: pdpiuferp@gmail.com  
No. PD/PIU/FERP/2017/1709/022/ADB,  
Dated: 05/06/2017

To:

- 1 M/S Hafiz Rabnawaz & Company, House # 84, Jasmin Block Park View Multan Road Lahore. Contact # 0334-8377225.
- 2 Ch. Muhammad Shahid, Authorized Representative for M/S Sparco Construction Company, 347, Q Block, Commercial Area Phase-II, DHA, Lahore. Contact # 042-35741741, 042-35740128.
- 3 Ashar Ayub, Authorized Representative for M/S Ghulam Rasool & Company (Pvt.) Ltd., 6-A Lalazar Colony, Old Bahawalpur Road Multan. Contact # 061-4513749, 0332-6004934.
- 4 Muhammad Ashraf, Manager (Projects) for M/S Khaber Grace (Pvt.) Ltd., House # 27, School Road, F-6/1, Islamabad. Contact # 051-2827095.
- 5 Ghulam Mustafa, Authorized Representative for M/S Al-Memar Associates – Hassan Sarwar Associates. (AA-HSA JV), 740-B, Faisal Tower, Lahore. Contact # 042-35167741, 0300-8496955, 0300-4570126.

**SUBJECT: Notification of Award for Contract No. NCB-PIU/FERP/WORKS/04**  
**“REMODELING OF MUZAFFARGARH FLOOD BUND RD 0+000 TO 188+000”**  
**under Flood Emergency Reconstruction and Resilience Project (FERP)-**  
**ADB assisted**

With reference to your Bids submitted dated April 17, 2017 regarding the subject cited assignment, the following is abstract of Bids Evaluation:

Sr. No.	Name of Bidder who submitted Bid	Read out Bid Price at Price Bid Opening	Evaluated Bid Price
1	M/S Hafiz Rabnawaz & Company.	-	Non- responsive due to non-compliant in completeness of bid.
2	M/S Sparco Construction Company	817,107,432/-	842,757,432/-
3	M/S Ghulam Rasool & Company (Pvt.) Ltd.	969,865,544/-	969,865,544/-
4	M/S Khaber Grace (Pvt.) Ltd.	-	Non-responsive as did not qualify against the Evaluation & Qualification Criteria.
5	M/S Al-Memar Associates – Hassan Sarwar Associates. (AA-HSA JV).	-	Non- responsive due to non-compliant in completeness of bid.


1

Bidders whose bids were rejected along with the reasons of rejection:

Sr. No.	Name of Bidder whose Bids were rejected	Rejection Type	Reason of rejection
1	M/S Hafiz Rabnawaz & Company.	Non-responsive due to non-compliant in completeness of bid.	Failed to provide Power of Attorney authorizing a representative to sign on behalf of the firm in terms of ITB 20.2 of bidding documents. Furthermore, failed to submit ELI-1, FIN-4 & FIN-5.
2	M/S Khaber Grace (Pvt.) Ltd.	Non-responsive as did not qualify against the Evaluation & Qualification Criteria.	Failed to meet the requirement at least two similar size and nature projects of PKR 455 Million that have been successfully or substantially completed.
3	M/S Al-Memar Associates – Hassan Sarwar Associates. (AA-HSA JV).	Non-responsive due to non-compliant in completeness of bid.	Failed to provide Power of Attorney authorizing a representative to sign on behalf of the JV in terms of ITB 20.2 of bidding documents.

Winning Bidder, and the Price offered, as well as duration and summary scope of the contract award:

Sr. No.	Name of Winning Bidder	Price Offered (PKR)	Duration (Days)	Summary Scope of Contract Awarded
1	M/S Sparco Construction Company	842,757,432/-	270	As detail provided in BOQ.

  
Project Director PIU,  
 Irrigation Department

**Copy for information to:**

PS to Secretary, Government of the Punjab, Irrigation Department, Lahore.