



Project Implementation Unit (PIU)
Flood Emergency Reconstruction Project
Irrigation Department, Lahore
E-mail: pdpiuferp@gmail.com
No. PD/PIU/FERP/2017/ 984/ 016/ ADB
Dated: 02 / 03 / 2017

To:

- 1 M/S Simcon Construction Company, 5-Ahmed Mansion, Mian Muhammad Trust Hospital Building, Faisalabad.
Contact # 041-2402824 e-mail address; simcon.com.pk@gmail.com
- 2 M/S Rana Traders, Near Railway Station Sucha Sauda Farooqabad, Tehsil and District Sheikhpura. Contact # 04945-876176, 0300-4000662 e-mail address; rana.traders662@gmail.com
- 3 M/S Sparco Construction Company, Sparco House 347-Q Block, (Commercial) Phase II DHA, Lahore. Contact # 042-35741741, 042-35740128 e-mail address; sparco.construction.company@gmail.com
- 4 M/S Al-Memar Associates, 740-B, Faisal Town, Lahore. Contact # 042-35167741, 0300-8496955. e-mail address; almemarassociates740@gmail.com
- 5 M/S Abdul Majeed Khan Sithari, Sithari house, opposite TMA office tehsil Jatoi, District Muzaffargarh.
Contact # 0345-7203550, 0333-6304444.

SUBJECT: Notification of Award for Contract No. NCB-PIU/FERRP/WORKS/03
“Remodeling of Sher Shah Railway Flood Bund RD 4+000 to 15+100 Tail & Sher Shah Flood Bund RD 0+000 to 20+437 Tail” under Flood Emergency Reconstruction and Resilience Project (FERRP)-ADB assisted

With reference to your Bids submitted dated November 25, 2016 regarding the subject cited assignment, the following is abstract of Bids Evaluation:

Sr. No.	Name of Bidder who submitted Bid	Read out Bid Price at Bid Opening	Evaluated Bid Price
1	M/S Simcon Construction Company	84,645,245/-	Non Responsive
2	M/S Rana Traders	68,938,255/-	69,010,452/-
3	M/S SPARCO Construction Company	72,992,250/15	72,992,250/-
4	M/S Al-Memar Associates.	72,259,363/-	72,259,366/-
5	M/S Abdul Majeed Khan Sithari.	103,836,490/-	106,834,343

Bidders whose bids were rejected along with the reasons of rejection:


Sr. No.	Name of Bidder whose Bids were rejected	Rejection Type	Reason of rejection
1	M/S Simcon Construction Company	Non-Responsive	Failed to submit the Bid Security as per requirement. The validity of Bid Security was less than requirements and hence in accordance with ITB 18.1 and ITB 29.4, Section 2 of the Bidding Document his bid was rejected.

17

2	M/S Abdul Majeed Khan Sithari.	Non-Responsive	He failed to meet the conditionality of financial requirements. His Audit Reports indicated a Turnover of 46.19 million and Cash Flow of 16.5 million against the requirement of PKR 275 million and PKR 45 million respectively.
---	--------------------------------	----------------	---

Winning Bidder, and the Price offered, as well as duration and summary scope of the contract award:

Sr. No.	Name of Winning Bidder	Price Offered (PKR)	Duration (Days)	Summary Scope of Contract Awarded
1.	M/S Rana Traders	69,010,452/-	180	As detail provided in BOQ.


Project Director, PIU, DCRIP
 Irrigation Department

Copy for information to:

- 1: Secretary, Government of the Punjab, Irrigation Department, Lahore.
- 2: Project Management Consultants (PMC)
- 3: PMIU (With request to publish on Irrigation Website).