



Project Implementation Unit (PIU)
Flood Emergency Reconstruction Project
Irrigation Department, Lahore
E-mail: pdpiuferp@gmail.com
No. PD/PIU/FERP/2017/1732/03/ADB,
Dated: 07/06/2017

To:

- 1 Muhammad Ashraf, Manager (Projects) for M/S Khyber Grace (Pvt.) Ltd., House # 27, School Road, F-6/1, Islamabad. Contact # 051-2827095.
- 2 Mansoor Ramzan Baloch, Authorized Representative for M/S Ramzan & Sons (Pvt.) Ltd. – China Guangxi Corp (RSL – CGC JV), Office No.3, 2nd Floor Dean Arcade, Khayaban-e-Iqbal Clifton Block-8, Karachi. Contact # 021-35821861.
- 3 Ghulam Mustafa, Authorized Representative for M/S Al-Memar Associates, 740-B, Faisal Tower, Lahore. Contact # 042-35167741, 0300-8496955, 0300-4570126.
- 4 Ch. Muhammad Shahid, Authorized Representative for M/S Sparco Construction Company – Rana Traders (Sparco-RT JV), 347, Q Block, Commercial Area Phase-II, DHA, Lahore. Contact # 042-35741741, 042-35740128.
- 5 M/S Al-Arab Associates, 88-A Thokar Niaz Canal View Society Lahore. Contact # 0345-7450253, 0301-6033368.
- 6 M/S Hafiz Rabnawaz & Company, House # 84, Jasmin Block Park View Multan Road Lahore. Contact # 0334-8377225.
- 7 M/S Shafqat Mansoor Khan, Taunsa Barrage, Kot Addu. Contact # 0300-6869666.

SUBJECT: Notification of Award for Contract No. NCB-PIU/FERRP/WORKS/10
“REMODELING OF LEFT MARGINAL BUND (LMB) RD 1+500 – 80+000
TAUNSA BARRAGE” under Flood Emergency Reconstruction and
Resilience Project (FERRP)-ADB assisted

With reference to your Bids submitted dated April 17, 2017 regarding the subject cited assignment, the following is abstract of Bids Evaluation:

Sr. No.	Name of Bidder who submitted Bid	Read out Bid Price at Price Bid Opening	Evaluated Bid Price
1	M/S Khyber Grace (Pvt.) Ltd.	376,061,818/-	376,061,818/-
2	M/S Ramzan & Sons (Pvt.) Ltd. – China Guangxi Corp (RSL – CGC JV).	447,594,698/-	447,594,698/-
3	M/S Al-Memar Associates.	359,582,238/-	359,582,238/-
4	M/S Sparco Construction Company – Rana Traders (Sparco-RT JV).	365,410,798-	365,410,798/-
5	M/S Al-Arab Associates.	-	Non- responsive due to non-compliant in completeness of bid.
6	M/S Hafiz Rabnawaz & Company.	-	Non- responsive due to non-compliant in completeness of bid.
7	M/S Shafqat Mansoor Khan.	-	Non- responsive due to non-compliant in completeness of bid.

Bidders whose bids were rejected along with the reasons of rejection:

Sr. No.	Name of Bidder whose Bids were rejected	Rejection Type	Reason of rejection
1	M/S Al-Arab Associates	Non- responsive due to non-compliant in completeness of bid.	Failed to provide FIN 1,2,3,4 & 5, Site, organization, mobilization schedule, and construction schedule. Furthermore, failed to submit Power of Attorney in terms of ITB 20.2.
2	M/S Hafiz Rabnawaz & Company.	Non- responsive due to non-compliant in completeness of bid.	Failed to provide Power of Attorney authorizing a representative to sign on behalf of the firm in terms of ITB 20.2 of bidding documents. Furthermore, failed to submit FIN-4 & FIN-5.
3	M/S Shafqat Mansoor Khan.	Non- responsive due to non-compliant in completeness of bid.	Failed to submit Audits reports 2015 & 2016, Method statement, Mobilization Schedule and Construction Schedule. Furthermore, failed to provide FIN1, FIN4 & FIN5.

Winning Bidder, and the Price offered, as well as duration and summary scope of the contract award:

Sr. No.	Name of Winning Bidder	Price Offered (PKR)	Duration (Days)	Summary Scope of Contract Awarded
1	M/S Al-Memar Associates.	359,582,238/-	365	As detail provided in BOQ.


Project Director PIU;
 Irrigation Department

Copy for information to:

PS to Secretary, Government of the Punjab, Irrigation Department, Lahore.